



Republic of the Philippines  
**CIVIL WORKS BID OUT**  
 Municipality of Moncada  
 2nd Quarter, 2020

No.	Reference	Name of Projects	Approved Budget	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
	no.		for Contract						
1	7047444	Construction of COVID 19 Consultation and Admission Area	893,000.00	Poblacion # 1, Moncada, Tarlac	F.A. Asprer Construction	Tarlac City	887,751.00	June 05, 2020	45 days
2	7033936	Improvement of Administration Office (Right Wing) at the Public market	700,000.00	Moncada Public Market, Moncada, Tarlac	F.A. Asprer Construction	Tarlac City	695,368.00	June 06, 2020	30 days

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.


  
**DIANA A. AYSON**  
 BAC Secretariat


  
**EMILIA S. QUILET**  
 BAC Chairman

Republic of the Philippines  
 GOODS AND SERVICES BID OUT  
 Municipality of Moncada  
 2nd Quarter, CY 2020

No.	Reference No.	Item Description	Approved Budget for Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
1		No Goods and services Bid outs							

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.


  
**DIANA A. AYSON**  
 BAC Secretariat

  
**EMILIA S. QUILET**  
 BAC Chairman

Republic of the Philippines  
**CONSULTING SERVICES BID OUT**  
 Municipality of Moncada  
 2nd Quarter, 2020

No.	Reference	Name of Projects	Approved Budget	Location	Winning Bidder	Name/Address	Bid Amount	Bidding Date	Contract Duration
	no.		for Contract						
		No Consulting Services Bid Out							

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**DIANA A. AYSON**  
 BAC Secretariat

  
**EMILIA S. QUILET**  
 BAC Chairman