



Republic of the Philippines
CIVIL WORKS BID OUT
 Municipality of Moncada
3rd Quarter, 2020

No.	Reference	Name of Projects	Approved Budget	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
	no.		for Contract						
1	7097567	Improvement of Road going to Material Recovery Facility (MRF)	350,000.00	Brgy. Burgos, Mda, Tarlac	F.A. Asprer Construction	Tarlac City	346,525.00	07.02.2020	20days
2	7047321	Construction of Day Care Center	2,169,000.00	Brgy. Calamay, Mda, Tarlac	F.A. Asprer Construction	Tarlac City	2,161,729.00	07.07.2020	90days
3	7108760	Construction of Health Center	3,160,000.00	Brgy. San Julian, Mda, Tarlac	F.A. Asprer Construction	Tarlac City	3,152,632.00	08.04.2020	75days
4	7146504	Construction of Perimeter Fence at Material Recovery Facility	1,572,200.00	Burgos, Moncada, Tarlac	F.A. Asprer Construction	Tarlac City	1,567,268.00	08/24/2020	60days
5	7184045	Improvement of Consignation Building	524,000.00	Moncada Public Market	F.A. Asprer Construction	Tarlac City	520,127.00	08/27/2020	25days
6	7178493	Construction of Sanggunian Bayan, ABC/SK and DILG Bldg. (Phase 11)	7,000,000.00	Municipal Compound, Moncada	F.A. Asprer Construction	Tarlac City	6,993,614.00	09.07.2020	100days

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.



DIANA A. AYSON
 BAC Secretariat


EMILIA S. QUILET
 BAC Chairman

Republic of the Philippines
 GOODS AND SERVICES BID OUT
 Municipality of Moncada
 3rd Quarter, CY 2020

No.	Reference No.	Item Description	Approved Budget for Contract	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration
1		No Goods and services Bid outs							

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.



DIANA A. JAYSON
 BAC Secretariat


EMILIA S. QUILET
 BAC Chairman

Republic of the Philippines
CONSULTING SERVICES BID OUT
 Municipality of Moncada
 3rd Quarter, 2020

No.	Reference	Name of Projects	Approved Budget	Location	Winning Bidder	Name/Address	Bid Amount	Bidding Date	Contract Duration
	no.		for Contract						
		No Consulting Services Bid Out							

We hereby certify that we have reviewed the content and hereby attest to the veracity and correctness of the data or information contained in this document.


DIANA A. AYSON
 BAC Secretariat


EMILIA S. QUILET
 BAC Chairman